Timber Sale Preparation Prescription
General
Date: 08/12/2002
Forest Management Unit: Baraga
Timber Sale Number: 11-001-03-01 Sale Name: Ogemaw Creek Hdwd

Local Contact: Don Mankee Tx (906) 353-6651 FAX : (906) 353-7464
email: mankeed@michigan.gov

& Map of Project Area Attached

Legal Description:

T50N R33W Section(s) 30 Description SW 1/4

Year of Entry: 2003 Compartment(s):4 Stand Number(s): 4

This timber sale preparation contract is based on the following acreage:
Estimated Acres: 83 source [X] Ol [ ] GPS [] Other
Payment will be made on the basis of these estimated acres.

Treatment & Objectives:
Stand nbr Cover Type Acres BA/Acre  Treatment Management Objective

4 M6 83 120 Selection Northern Hardwood

Prescription:

1. Mark trees for cut. Favor the best future crop tree in place, regardless of species. Mark
merchantable aspen and balsam fir. Leave obvious den or nest trees, and favor cull trees for
wildlife (especially near type edges).

2. The objective is to grow hardwood sawlogs to a 22 inch DBH while providing gaps for
regeneration.

3.

4,

Access: From US-41, west on Golf Course Road, to a two track going past Celotex field, cross
stream to sale area.

DNR preparation work to be done prior to contract work: Estimated date:

Survey corners are in.

Contract work can begin:
X Immediately
[ Date:
Contract work must be completed by: Date 06/01/03
Line work and GPS work must be completed by: Date 06/01/03

Paint Line Work

X This is bid item
[] This is not a bid item

Paint line work to be performed. See attached map for locations.


mailto:mankeed@michigan.gov

Type of line Work to be Not Paint color
done applicable
Private boundary X [ ] X] Blue Other:
Sale boundary X [ ] X] Red Other:
Sale cutting unit X [ ] [ ] Yellow  Other: Red
Stand type line [ ] X [ ] Other:
Trees marked to leave [ ] X [ ] Green Other:
Trees marked to cut X [ ] <] Orange  Other:

Exclusions to mark and why: None
Standards for marking lines against private land: Run between existing corners.
Area calculation:

Unit Method Standard
Sale GPS 2 meter
Payment unit GPS 2 meter
Stand

Special Instruction: A GPS file of all lines in the sale must be generated and provided to DNR.
DNR must approve GPS units. Contractor must provide units. Sale must be divided into logical
payment units of 40 to 50 acres each. (DNR must approve). All lines must also be flagged, DNR
provides flagging.

Timber Cruising Specifications
[] This is a bid item
X This is not a bid item
Required Basal Area Factor: [ ]10 [] 20 Other:

Cruise Line Direction:

Cruising Units Number of plots per acre Spacing (chains)

XXX | X

Total Number of Cruise Points

Cruise Special Instructions:

Unless otherwise specified, the tally sheets use must be those supplied by the Management Unit.

Timber Marking Specifications
X This a bid item
[] This is not a bid item
[] Precise specifications to be delineated at pre-work meeting with DNR staff.

Total Residual BA (Basal Area): 80[ Minimum 70 to Maximum 90]

Treatment | Number | Size




Regeneration gaps per acre 1 1/5 acre

Girdled Trees per acre 0

Marking symbol Minimum DBH Top DIB
Sawlogs slash, dots 10 8
Sawbolts
Pulpwood slash 6 4
Tally intensities
Species / product Ratio:
Sawlog 1:1
Aspen 1:10
Softwood pulp 1:10
Hardwood pulp 1:20

Species to favor: Best future crop tree in place.
Species to reduce:None.

Special Marking Instructions

Stump marks shall be a vertical slash extending to the ground. Cut marks shall be at least six
feet above the ground, and marked on both sides of the tree. Mark dots for each 8 foot sawlog
unit.

Unless otherwise specified, the tally sheets used must be those provided by the Management
Unit.

Restrictions: We wish to be able to identify who did what on our sales. You may not have more
than two markers in one payment unit without approval. Each marker should have an assigned
area to mark (not strips).

Paint: Call Don Mankee to make arrangements for all paint pick up. Paint will be supplied from
(location) Baraga. Contractors work schedule must coincide with the DNR work schedule for
paint supply. The DNR will not be available on weekends or evenings.

Deliverables:

1. Alist of who marked (cruised) each payment unit (names)

2. A summary of paint used (in quarts)

3. Tally summaries for each payment unit, (one summary regardless of the number of markers)
and all of the original tally sheets.

4. GPS files for any GPS work done.




