Prescription for Atlanta Management Unit, Poison Pipeline Pine.
Compartment 25, stand 30, 15 Acres.
Stand Description

The stand consists of red pine planted in rows, which have been third row thinned in 1993, most if not all the hardwoods were removed in this operation.  This operation will consist of individual tree marking.  Basal Area is variable but as high as 200 in places.  The average B. A. is 160.  Trees will be marked with orange paint. 
Management Objective

Individual tree marking.  Remove smaller slower growing intermediate and co-dominant trees.  Favor larger crop trees.  Residual Basal Area should be maintained at 100 sq. ft.
Treatment Objectives for all stands

1. Each tree will be marked on opposite sides with orange paint.  Approximately six feet above the ground.  The marks must be conveniently visible to harvesting equipment operator, regardless of the equipment’s direction of travel.

2. Saw-timber trees will be marked with a slash and one dot for every saw-log tallied.

3. Each painted tree will have a stump mark strategically placed, such as in a root crotch, so that it will be unlikely to be disturbed by harvesting operations.
4. No marking shall occur when the tree stems are wet or when snow covers the ground.

Timber Tally for all Stands
1. Each stand will be individually cruised using point sampling.  Stands will be cruised on a 3x3 chain grid.  Residual BA should be recorded on each point.  One point per acre.

2. All pulpwood trees on the points will be tallied.  The Product Standards for the Northern Lower Peninsula will apply.  Market conditions may require modification for some products.  Contact DNR forester if in doubt.
3. Each point will be marked with bright contrasting flagging at plot center and with an overhanging ribbon.  The overhanging ribbon will have plot number and be initialed by the cruiser in permanent ink.

4. All species are to be tallied separately using standard DNR numeric species code.

5. Tally sheets will be returned to the DNR forester administering the contract.
6. Cruiser should map cruise points, roads, trails, ponds, streams, bogs, historic sites, possible decking areas or anything else which may affect operability.
7. Report all raptor nests.

8. Sale will be inspected for compliance with contract, stand description sheet and product standards.

9. Cruisers must provide a work schedule to the contract project manager before work begins and have a mandatory on site meeting before beginning work.  Call two weeks in advance to set up appointment.
Sale Boundaries
1. Sale area is determined by the attached type map.

2. No marking shall occur when the tree stems are wet or when snow covers the ground.

3. Boundary line work shall be performed per specification I-A, 2.d of the RFI for Timber Preparation pre-Qualification.  (RFI/TPQ)
4. The contractor will be responsible for a tally of all paint used, by color and sale.

5. Acreage will be determined by G.P.S. per specification I-A, 2.f. of the RFI/TPQ.  Data collected will be corrected and provided to the DNR forester administering the contract.

6. Unit line work shall be performed per specification I-A, 2c of the RFI/TPQ.
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